



BMAC Tennis Courts Resurfacing/Conversion

**ADDENDUM NUMBER 1 TO THE BID DOCUMENTS**

ADDENDUM DATE: DECEMBER 5, 2022

A. This Addendum shall be considered part of the bid documents for the above-mentioned project as though it had been issued at the same time and shall be incorporated integrally therewith. Where provisions of the following supplementary data differ from those of the original bid documents, this Addendum shall govern and take precedence. **BIDDERS MUST SIGN THE ADDENDUM AND SUBMIT IT WITH THEIR BIDS.**

B. Proposers are hereby notified that they shall make any necessary adjustments in their estimates as a result of this Addendum. It will be construed that each bidder's proposal is submitted with full knowledge of all modifications and supplemental data specified herein.

Except as described below, the original bid document remains unchanged. The bid documents are modified and/or clarified, as follows:

**1. Page 3 – Clarification on ground sleeves, nets posts and nets:**

- Supply and install new ground sleeves, net posts and nets for 4 new pickleball courts. All 4 existing tennis nets shall remain, even the two in between the pickleball courts to act as dividers.

**2. Page 3 – Completion Date:**

- Supply chain delays are considered an “unavoidable delay” and extensions beyond the May 31, 2023 deadline due to these circumstances will be acceptable upon notification in writing.

**3. Page 4 – Clarification on Performance Bond:**

- Performance bond is only required once bid is won and contract awarded.

BIDDER MUST ACKNOWLEDGE THIS ADDENDUM BY SIGNING BELOW AND **ATTACHING THE SIGNED ADDENDUM TO THE BID FORM(s):**

Company Name \_\_\_\_\_

Contact Person \_\_\_\_\_

Signature \_\_\_\_\_

Date \_\_\_\_\_

**Brendan Kane**

City of Bridgeton, Parks and Recreation Director